


Minutes of Pre bid meeting on setting up of Sound and Light show at various Temples held in the Chambers of the Superintending Engineer (HO), Endowments department, AP, Gollapudi, Vijayawada at 11.00 AM on 31-01-2017

S.No.	As per bid document	Query raised by the prospective bidders	Remarks of the department
1	Un priced BOQ to be enclosed in the Technical bid	Priced BOQ is required to calculate price deviation in case of any deviation from the BOQ	It is clarified to submit priced BOQ along with the Financial bid and unpriced BOQ along with the Technical bid
2	Civil works in Financial bid	Requested to remove civil works cost from the financial bid, since the civil works are being executed by the department	It is clarified that the cost of civil works shall be indicated in separate sheet and this value is not included in the total cost of the bid.
3	Payment Schedule	Requested to change the payment schedule	Payment schedule provided in the bid document holds good. But the 10% after the successful running for one year and after submission of BG of equal amount valid till defect liability period of one year from the date of commissioning and handing over shall be modified as follows 10 % will be released against BG after commissioning and handing over the project, subject to condition that the BG shall be valid till completion of the defect liability period of 1 year.
4	Electricity demand	Total electricity demand (Load) calculation	It is clarified that the total electricity load shall be indicated so that the department shall take action for power connection from the Electricity department.
5	Extension of bid submission date	Requested to extend the bid submission date for 30 days	It is clarified that this is 2nd call bid and sufficient time is also given. Hence the bid submission date remains un changed.


 Superintending Engineer (HO)
 Endowments Department, AP


 02.02.17